= DAI AVANSE

A USAID contractor

IFB No. AVANSE-GS-IRI-2017-01
Under Contract # AID 521-C-13-00006
Issued date: June 26, 2017
Activity: Rehabilitation and extension irrigation system in Dubre
Modification # 4

Modification date: July 12, 2017

Pursuant to above referenced solicitation, section 9 — Modification of bidding
documents, please note below, modifications to bidding documents Part 3
Required Bid form — E Bill of Quantities form:

1. ADD ITEM: #1D, Construction material and method sampling and testing:
Includes the summary cost of all concrete compressive strength sampling,
testing and compaction sampling and testing, other sampling and testing, in
accordance with General Conditions and Technical Specifcations

2. CHANGE ITEM: #B1: Cleaning and Repairs Tete Morte Canals: Bidders
shall meet with the Engineer’s Representative and review Tete Morte and
Main Canal repair needs at the beginning of the project. After this meeting
and site visit to each canal. The Engineer’s Representative and the
Contractor shall agree on the quantity of work to be done and where it
shall be done. The Contractor shall then carry out the agreed upon work.
Payment for the work will be made as follows:
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a. Excavation: Measured quantity each month of soil removal and then
replaced and compacted as backfill by cubic meter using the same
unit cost provided by the Contractor Using the same

b. Stone Masonry Measured quantity each month of soil removal and
then replaced and compacted as backfill by cubic meter using the
same unit cost provided by the Contractor Using the same

c. Mass Concrete: Measured quantity each month of soil removal and
then replaced and compacted as backfill by cubic meter using the
same unit cost provided by the Contractor Using the same

d. as directed by the Engineer’s Representative.

3. CHANGE ITEM: #B3 Cleaning and Repairs to Primary Canals: Bidders shall
meet with the Engineer’s Representative and review Tete Morte and Main
Canal repair needs at the beginning of the project. After this meeting and
site visit to each canal. The Engineer’s Representative and the Contractor
shall agree on the quantity of work to be done and where it shall be done.
The Contractor shall then carry out the agreed upon work. Payment for the
work will be made as follows:

a. Excavation: Measured quantity each month of soil removal and then
replaced and compacted as backfill by cubic meter using the same
unit cost provided by the Contractor Using the same

b. Stone Masonry Measured quantity each month of soil removal and
then replaced and compacted as backfill by cubic meter using the
same unit cost provided by the Contractor Using the same

c. Mass Concrete: Measured quantity each month of soil removal and
then replaced and compacted as backfill by cubic meter using the
same unit cost provided by the Contractor Using the same

d. s as directed by the Engineer’s Representative.

Modified Bill of Quantities is attached to this modification. All other provisions in
the bidding documents and previous modifications remain unchanged.
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