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IFB No. AVANSE-GS-IRI-2017-01 

Under  Contract # AID 521-C-13-00006 

Issued date: June 26, 2017 

Activity: Rehabilitation and extension irrigation system in Dubre 

Modification # 4 

Modification date: July 12, 2017 

========================================== 

Pursuant to above referenced solicitation, section 9 – Modification of bidding 
documents, please note below, modifications to bidding documents Part 3 
Required Bid form – E Bill of Quantities form: 
 

1. ADD ITEM:  #1D, Construction material and method sampling and testing:  

Includes the summary cost of all concrete compressive strength sampling, 

testing and compaction sampling and testing, other sampling and testing, in 

accordance with General Conditions and Technical Specifcations 

 
2. CHANGE ITEM:  #B1:  Cleaning and Repairs Tete Morte Canals:  Bidders 

shall meet with the Engineer’s Representative and review Tete Morte and 

Main Canal repair needs at the beginning of the project.  After this meeting 

and site visit to each canal.  The Engineer’s Representative and the 

Contractor shall agree on the quantity of work to be done and where it 

shall be done.  The Contractor shall then carry out the agreed upon work.  

Payment for the work will be made as follows: 



AVANSE   Page | 2  
 

a. Excavation:  Measured quantity each month of soil removal and then 

replaced and compacted as backfill by cubic meter using the same 

unit cost provided by the Contractor Using the same  

b. Stone Masonry Measured quantity each month of soil removal and 

then replaced and compacted as backfill by cubic meter using the 

same unit cost provided by the Contractor Using the same 

c. Mass Concrete:  Measured quantity each month of soil removal and 

then replaced and compacted as backfill by cubic meter using the 

same unit cost provided by the Contractor Using the same 

d. as directed by the Engineer’s Representative.   

3. CHANGE ITEM:  #B3 Cleaning and Repairs to Primary Canals: Bidders shall 

meet with the Engineer’s Representative and review Tete Morte and Main 

Canal repair needs at the beginning of the project.  After this meeting and 

site visit to each canal.  The Engineer’s Representative and the Contractor 

shall agree on the quantity of work to be done and where it shall be done.  

The Contractor shall then carry out the agreed upon work.  Payment for the 

work will be made as follows: 

a. Excavation:  Measured quantity each month of soil removal and then 

replaced and compacted as backfill by cubic meter using the same 

unit cost provided by the Contractor Using the same  

b. Stone Masonry Measured quantity each month of soil removal and 

then replaced and compacted as backfill by cubic meter using the 

same unit cost provided by the Contractor Using the same 

c. Mass Concrete:  Measured quantity each month of soil removal and 

then replaced and compacted as backfill by cubic meter using the 

same unit cost provided by the Contractor Using the same 

d. s as directed by the Engineer’s Representative.   

Modified Bill of Quantities is attached to this modification. All other provisions in 

the bidding documents and previous modifications remain unchanged. 

 

 


